

**ROAD CLOSED**

**ROAD CLOSED TO THRU TRAFFIC**

(SLOPE BARRICADES IN ACCORDANCE WITH THE MUTCD)

(SLOPE BARRICADES IN ACCORDANCE WITH THE MUTCD)

ROAD CLOSED AHEAD (4)

ROAD WORK AHEAD (5)

DETOUR AHEAD (6)

ONEWAY (9)

DO NOT ENTER (10)

48 COUNTY DETOUR UP (11)

48 COUNTY DETOUR LEFT (12)

48 COUNTY DETOUR RIGHT (13)

48 COUNTY DETOUR (14)

48 COUNTY DETOUR (15)

END DETOUR (16)

ROAD WORK College Rd TO Evergreen Dr BEGINS MONTH DY (17)

ROAD WORK Evergreen Dr TO College Rd BEGINS MONTH DY (18)

APARTMENT ACCESS (19)

APARTMENT ACCESS (20)

TEEHIVE ACCESS (21)

TEEHIVE ACCESS (22)


LIFT TECH ACCESS (23)

LIFT TECH ACCESS (24)

**GENERAL NOTE(S):**  
 1. PLACE TEMPORARY SIGNS AT LEAST 100 FEET FROM ALL EXISTING AND OTHER TEMPORARY SIGNS  
 2. WHEN PLACING BARRICADES, PLACE SUFFICIENT NUMBER OF BARRICADES TO COMPLETELY CLOSE ROADWAY

DESIGN TEAM	1	JJP	04/19/23	REVISE WESTBOUND CSAH 48 DETOUR ROUTE
DRAWN BY:	CAA			
DESIGNER:	JJP			
CHECKED BY:	JJP			
NO.	BY	DATE	REVISIONS	

I hereby certify that this plan was prepared by me or under my direct supervision and that I am a duly Licensed Professional Engineer under the laws of the State of Minnesota.  
 Certified By: *Joshua J. Palmateer* Lic. No. 56671  
 Printed Name: JOSHUA J. PALMATEER Date: 2/8/2023



CITY OF BAXTER, MN.  
**C.S.A.H. 48 AND CYPRESS DRIVE**  
 S.A.P. 230-020-002, S.A.P. 018-648-014,  
 CITY PROJECT NO. 4087

**TRAFFIC CONTROL PLAN**  
 PHASE 2 LAYOUT

FILE NO. BAXTE-168390	<b>123</b>
TC7 OF TC7	<b>158</b>